



Advance
Construction
Estimating
System
www.acesestimating.com

System Summary

January 21, 2009
7:51:45PM

Sample Project #2
100

System	Material %	Material / Ft	Material Ext	Labor %	Labor / Ft	Labor Ext
FIXTURES	1.64	\$0.026	\$13,489.06	10.81	0.015	7,627.92
SWITCHGEAR	.18	\$0.003	\$1,500.00	7.78	0.011	5,487.80
PRIMARY FEEDERS	12.83	\$0.202	\$105,272.50	4.49	0.006	3,166.57
SECONDARY FEEDERS	16.27	\$0.257	\$133,558.80	4.59	0.006	3,238.55
GROUNDING SYSTEM	1.16	\$0.018	\$9,513.15	0.20	0.000	140.74
SITE WIRING	.07	\$0.001	\$594.47	0.09	0.000	62.22
BRANCH POWER	50.96	\$0.804	\$418,222.81	45.93	0.062	32,404.42
DEVICES	.84	\$0.013	\$6,913.71	1.08	0.001	759.36
EQUIPMENT TERMINATIONS	2.40	\$0.038	\$19,672.09	2.27	0.003	1,603.36
GENERATOR	.01	\$0.000	\$50.00	0.26	0.000	181.50
DIMMING SYSTEM	.00	\$0.000	\$0.03	0.22	0.000	152.50
TELEPHONE SYSTEM	1.94	\$0.031	\$15,929.91	1.34	0.002	948.03
FIRE ALARM SYSTEM	11.27	\$0.178	\$92,522.14	20.56	0.028	14,504.42
LIGHTNING PROTECTION	.42	\$0.007	\$3,417.11	0.40	0.001	279.49
Summary Total			\$820,655.77			70,556.87

Sq. Feet : 520,000.00
Material / Ft : \$1.58
Labor / Ft : 0.14